

Garrett County Airport PAPI Systems Replacement Ruways 9 and 27
Bid #23-0504/Contract No. 2023-01
Bid Tabulation

| Item No. | Description | Unit | Quantity | Bronder Technical Services, Inc. | | BYCO Enterprises, Inc. | |
|-----------|--|------|----------|----------------------------------|-------------|------------------------|--------------|
| | | | | Unit Price | Amount | Unit Price | Amount |
| C-150-6.1 | Mobilization/Contractor's Plant | LS | 1 | \$13,918.40 | \$13,918.40 | \$36,400.00 | \$36,400.00 |
| C-150-6.2 | Surveying | LS | 1 | \$4,500.00 | \$4,500.00 | \$7,600.00 | \$7,600.00 |
| M-001-7.1 | Maintenance and Protection of Vehicle and Airfield Traffic | LS | 1 | \$7,100.00 | \$7,100.00 | \$88,367.00 | \$88,367.00 |
| C-102-5.1 | Miscellaneous Erosion and Sedimentation Controls | LS | 1 | \$5,000.00 | \$5,000.00 | \$14,600.00 | \$14,600.00 |
| P-150-4.1 | Remove Existing PAPI System (Including Wiring, Control Unit, and Concrete Foundations) | EA | 2 | \$10,500.00 | \$21,000.00 | \$8,200.00 | \$16,400.00 |
| L-108-5.1 | Underground Electrical Cable, 1-3/C, #6 AWG, Type MC-600V, Jacketed | LF | 440 | \$3.75 | \$1,650.00 | \$26.00 | \$11,440.00 |
| L-108-5.2 | Bare Solid Copper Counterpose Wire, #6 (Including Ground Rods) | LF | 140 | \$3.10 | \$434.00 | \$14.00 | \$1,960.00 |
| L-110-5.1 | 2" Sch. 40 PVC Pipe Including Trenching | LF | 500 | \$17.00 | \$8,500.00 | \$25.04 | \$12,520.00 |
| L-110-5.2 | Concrete Cable and Duct Marker | EA | 2 | \$200.00 | \$400.00 | \$560.00 | \$1,120.00 |
| L-115-5.1 | Light Can Junction Box | EA | 4 | \$775.00 | \$3,100.00 | \$1,722.50 | \$6,890.00 |
| L-120-6.1 | Directional Boring, 1-Way 5-Inch HDPE SDR 11 | LF | 100 | \$155.00 | \$15,500.00 | \$109.90 | \$10,990.00 |
| L-150-5.1 | L-880 (L) Style A, Class 1, Precision Approach Path Indicator (PAPI) System Installed on Concrete Foundations with Control Units | EA | 2 | \$37,475.00 | \$74,950.00 | \$86,971.00 | \$173,942.00 |
| T-901-5.1 | Seeding and Soil Supplements | AC | 0.25 | \$1,300.00 | \$325.00 | \$4,440.00 | \$1,110.00 |
| T-908-5.1 | Mulching, Wood Fiber | AC | 0.25 | \$1,300.00 | \$325.00 | \$7,900.00 | \$1,975.00 |
| | Total | | | \$156,702.40 | | \$385,314.00 | |